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1

N.T.S.

PARTITION TYPES

1. ALL GYPSUM BOARD PRODUCTS ARE TO BE PAPERLESS.
2. INSTALL CEMENTITIOUS BACKER BOARD ON STUDS

WHERE TILE IS SCHEDULED.

3. AT LOCATIONS WHERE TERRAZZO INTEGRAL BASE IS
SCHEDULED, PROVIDE CEMENTITIOUS BACKER BOARD
FROM FLOOR TO 6" ABOVE FLOOR.

4. PROVIDE F.R. BLOCKING OR MTL STRAPPING IN WALLS
WHERE WALL-MOUNTED EQUIPMENT IS SHOWN.

5. INSTALL IMPACT-RESISTANT GYPSUM BOARD TO 8'-6" IN
PUBLIC CORRIDORS, LOBBY, AND WAITING AREAS.

PARTITION GENERAL NOTES

19......

19a......

19b......

19bs......

19c......

19cs......

NO RATING

SMOKE RATED

1 HOUR FIRE RATED

1 HOUR FIRE & SMOKE RATED

2 HOUR FIRE RATED

2 HOUR FIRE & SMOKE RATED

INTERIOR PARTITION TYPE FIRE RATING LEGEND:

 3" = 1'-0" 1
DRYWALL TO EXISTING CONSTRUCTION DETAIL

No. Description Date
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CAC CEILING ATTENUATION CLASS

CB CATCH BASIN OR CORNER BEAD

CB CATCH BASIN OR CORNER BEAD

CBB CEMENTITIOUS (BACKER) BOARD

CC CUBIC CENTIMETER

CCTV CLOSED CIRCUIT TELEVISION

CCW COUNTERCLOCKWISE

CD CONSTRUCTION DOCUMENTS OR

CONTRACT DOCUMENTS

CEM CEMENT

CEM PLAS CEMENT PLASTER

CER CERAMIC

CF CONTRACTOR FURNISHED

CF/CI CONTRACTOR

FURNISHED/CONTRACTOR INSTALLED

CF/OI CONTRACTOR FURNISHED/OWNER

INSTALLED

CFLG COUNTERFLASHING

CFM CUBIC FEET PER MINUTE

CFMF COLD-FORMED METAL FRAMING

CFS CUBIC FEET PER SECOND

CG CENTER OF GRAVITY OR CORNER

GUARD

CGSFU CERAMIC GLAZED STRUCTURAL

FACING UNITS

CH BD CHALKBOARD

CHEM CHEMICAL

CHFR CHAMFER

CHK CHECK

CI CAST IRON

CIP CAST-IN-PLACE

CIR CIRCLE

CIRC CIRCULAR

CJ CONSTRUCTION JOINT OR CONTROL

JOINT

CL CENTER LINE

CLDG CLADDING

CLG CEILING

CLG HT CEILING HEIGHT

CLR CLEAR

cm² SQUARE CENTIMETER

cm³ CUBIC CENTIMETER

CM CONSTRUCTION MANAGEMENT

CMU CONCRETE MASONRY UNIT

CNR CORNER

CNTR COUNTER

CO CARBON MONOXIDE, CERTIFICATE

OF OCCUPANCY, CLEANOUT, OR

COMPANY

CO ₂ CARBON DIOXIDE

COL COLUMN

COM COMMON

COMB COMBINATION, COMBINED

COMM COMMUNICATION

COMP COMPONENT

CONC CONCRETE

CONC FLR CONCRETE FLOOR

COND CONDENSER OR CONDITION

CONF CONFERENCE

CONN CONNECT

CONSTR CONSTRUCTION

CONT CONTINUE

CONTR CONTRACTOR

COORD COORDINATE

CORR CORRIDOR

CPM CRITICAL PATH METHOD

CPRS COMPRESSIBLE

CPT CARPET

CRS COLD ROLLED STEEL

CRSI CONCRETE REINFORCING STEEL

INSTITUTE

CSB CONCRETE SPLASH BLOCK

CSG CASING

CSI CONSTRUCTION SPECIFICATIONS

INSTITUTE

CSK COUNTER SUNK

CSMT CASEMENT

CSWK CASEWORK

CT CERAMIC TILE

CTB CERAMIC TILE BASE

CTF CERAMIC TILE FLOOR

CTG COATING

CTR CENTER CONTOUR

CTRL CONTROL

CTV CABLE TELEVISION

CU COPPER C

CU FT CUBIC FEET

CU IN CUBIC INCH

CU YD CUBIC YARD

CURT CURTAIN

CYL CYLINDER

CYL L CYLINDER LOCK

D DEPTH OR PENNY (NAIL)

D LABEL CLASS D DOOR

DAT DATUM

DB DECIBEL

DBL DOUBLE

DBL GLZ DOUBLE GLAZE

DC DIRECT CURRENT

DEG DEGREE

DEL DELETE

DEMO DEMOLITION

DEPT DEPARTMENT

DET DETAIL

DF DRINKING FOUNTAIN

DIA DIAMETER

DIAG DIAGONAL DIAGRAM

DIAG DIAGRAM DIAGONAL

DIFF DIFFERENCE OR DIFFUSER

DIM DIMENSION

DIR DIRECTION

DISP DISPENSER

DIST DISTANCE

DIV DIVIDE OR DIVISION

DL DEAD LOAD

DOC DOCUMENT

DOUG FIR DOUGLAS FIR

DOZ DOZEN

DR DOOR, DRAIN, DRESSING ROOM, OR

DRIVE

DR CL DOOR CLOSER

DR FR DOOR FRAME

DR OPNG DOOR OPENING

DS DOWNSPOUT

DSGN DESIGN

DW DISHWASHER

DWG DRAWING

DWTR DUMBWAITER

E EAST

E LABEL CLASS E DOOR

EA EACH

EFF EFFICIENCY

EFS EXTERIOR FINISH SYSTEM

EIFS EXTERIOR INSULATION AND FINISH

SYSTEM

EJ EXPANSION JOINT

EL ELEVATION

ELAST ELASTOMERIC

ELEC ELECTRIC

ELEC DR OP ELECTRIC DOOR OPENER

ELEV ELEVATOR

EMER EMERGENCY

EMER SHR EMERGENCY SHOWER

ENCL ENCLOSURE

ENGR ENGINEER

ENVIR ENVIRONMENT

EPA ENVIRONMENTAL PROTECTION

AGENCY

EPDM ETHYLENE PROPYLENE DIENE

MONOMER

EPO EMERGENCY POWER OFF
EQ EQUAL

EQL SP EQUALLY SPACED

EQUIP EQUIPMENT

EQUIV EQUIVALENT

ERD EXISTING ROOF DRAIN

ESC ESCAPE OR ESCUTCHEON

ESCAL ESCALATOR

ESMT EASEMENT

ESP ESPECIALLY

EST ESTIMATE

ETC AND SO FORTH  OR ET CETERA

EW EACH WAY

EWC ELECTRIC WATER COOLER

EWS EYE WASH STATION

EXH EXHAUST

EXIST EXISTING

EXP EXPANSION OR EXPOSED

EXP BT EXPANSION BOLT

EXST GR EXISTING GRADE

EXT EXTERIOR, EXTERNAL, OR

EXTINGUISHER

EXT GR EXTERIOR GRADE

F FAHRENHEIT OR FEMALE

FA FIRE ALARM

FAB FABRIC

FAC FACTOR

FACIL FACILITY

FAS FASCIA

FAS BD FASCIA BOARD

FCO FLOOR CLEANOUT

FCTY FACTORY

FD FLOOR DRAIN

FDC FIRE DEPARTMENT CONNECTION

FDTN FOUNDATION

FE FIRE EXTINGUISHER

FEC FIRE EXTINGUISHER CABINET

FF FINISH FACE

FF EL FINISH FLOOR ELEVATION

FF&E FURNITURE, FIXTURE, AND EQUIPMENT

FH FLAT HEAD OR FLAT HEAD SCREWS

FHC FIRE HOSE CABINET

FHMS FLAT HEAD MACHINE SCREW

FHP FULL HEIGHT PARTITION

FHWS FLAT HEAD WOOD SCREW

FIG FIGURE

FIL FILLET

FIN FINISH

FIN FLR FINISH FLOOR

FIN GR FINISH GRADE

FIN WD FINISH WOOD

FIXT FIXTURE

FL FLOORLINE

FLASH FLASHING

FLDG FOLDING

FLEX FLEXIBLE

FLG FLOORING

FLR FLOOR

FLR FIN FLOOR FINISH

FLR SK FLOOR SINK

FLUOR FLUORESCENT

FLUOR FIX FLUORESCENT FIXTURE

FM FACTORY MUTUAL

FM-G FACTORY MUTUAL GLOBAL

FO FINISHED OPENING

FOC FACE OF CONCRETE OR FACE OF

CURB

FOF FACE OF FINISH

FOM FACE OF MASONRY

FOS FACE OF SLAB OR FACE OF STUD

FOUNT FOUNTAIN

FOW FACE OF WALL

FP FIRE PROTECTION OR FIREPROOF

FPM FEET PER MINUTE

FPS FEET PER SECOND

FR FIRE RATING, FIRE RESISTANT, OR

FRAME

FR SNK FLUSHING RIM SINK

FREQ FREQUENCY

FRMG FRAMING

FRP FIBER REINFORCED POLYESTER OR

FIBERGLASS REINFORCED PLASTIC

FRZ FREEZER

FS FEDERAL SPECIFICATION

FSTNR FASTENER

FT FEET OR FOOT

FTG FOOTING

FURG FURRING

FURN FURNISH OR FURNITURE

FUT FUTURE

FWC FABRIC WALLCOVERING

GA GAGE OR GYPSUM ASSOCIATION

GAL GALLON

GALV GALVANIC OR GALVANIZED

GALV STL GALVANIZED STEEL

GB GRAB BAR

GC GENERAL CONTRACTOR

GD GUARD

GDR GUARD RAIL

GEN GENERAL OR GENERATOR

GFRC GLASS-FIBER-REINFORCED CONCRETE

GFRG GLASS-FIBER-REINFORCED GYPSUM

GFRP GLASS-FIBER-REINFORCED PLASTIC

GI GALVANIZED IRON

GL GLASS

GL BLK GLASS BLOCK

GLU LAM GLUED LAMINATED WOOD

GR FL GROUND FLOOR

GRAN GRANITE

GRTG GRATING

GSB GYPSUM SHEATHING BOARD

GSM GALVANIZED SHEET METAL

GSU GLAZED STRUCTURAL UNIT

GT GROUT

GUAR GUARANTEE

GUT GUTTER

GYP GYPSUM

GYP BD GYPSUM BOARD

GYP PLAS GYPSUM PLASTER

H HIGH

H PLAM HIGH PRESSURE PLASTIC LAMINATE

HAZ MAT HAZARDOUS MATERIALS

HB HOSE BIBB

HC HOLLOW CORE

HCWD HOLLOW CORE WOOD DOOR

HDBD HARDBOARD

HDNR HARDENER

HDO HIGH DENSITY OVERLAY

HDR HEADER

HDW HARDWARE

HDWD HARDWOOD

HEPA HIGH EFFICIENCY PARTICULATE AIR

(FILTER)

HEX HEXAGON

HF HIGH FREQUENCY

HGR HANGER

HM HECTOMETER

HM HOLLOW METAL

HMD HOLLOW METAL DOOR

HMDF HOLLOW METAL DOOR AND FRAME

HMF HOLLOW METAL FRAME

HNDRL HANDRAIL

HO HOLD OPEN

HORIZ HORIZONTAL

HOSP HOSPITAL

HP HIGH PRESSURE OR HORSEPOWER

HQ HEADQUARTERS

HS HEAT-STRENGTHENED (GLASS) OR

HIGH STRENGTH

HSE HOUSE

HSKPG HOUSEKEEPING

HST HOIST

HT HEIGHT

HVAC HEATING, VENTILATING, AND AIR

CONDITIONING

HVY HEAVY

HW HOT WATER

HYD HYDRANT

HYDR HYDRAULIC

I INTERSTATE (HIGHWAY) OR MOMENT

OF INERTIA

IAQ INDOOR AIR QUALITY

IBC INTERNATIONAL BUILDING CODE

ID IDENTIFICATION, INSIDE DIAMETER, OR

INTERIOR DESIGN

ID NO IDENTIFICATION NUMBER

ILLUM ILLUMINATION

INCL INCLUDED

IND INDEPENDENT OR INDUSTRIAL

INFO INFORMATION

INSUL INSULATION

INT INTERIOR

INTERCOM INTERCOMMUNICATION

INTL INTERNATIONAL

IRMA INVERTED ROOF MEMBRANE ASSEMBLY

IWH INSTANTANEOUS WATER HEATER

JAN JANITOR

J-BOX JUNCTION BOX

KD KILN DRIED OR KNOCKED DOWN

KIT KITCHEN

KO KNOCKOUT

KPL KICKPLATE

L ANGLE

LAB LABORATORY

LAD LADDER

LAM LAMINATE

LAM GL LAMINATED GLASS

LAU LAUNDRY

LAV LAVATORY

LBR LUMBER

LBS POUND

LD BRG LOAD-BEARING

LDR LEADER

LED LIGHT EMITTING DIODE

LF LINEAR FEET (FOOT)

LH LEFT HAND

LHR LEFT HAND REVERSE

LHR LATENT HEAT RATIO

LIB LIBRARY

LIN LINEAR

LINO LINOLEUM

LIQ LIQUID

LKR LOCKER

LKR RM LOCKER ROOM

LKWASH LOCKWASHER

LL LEAD LINED

LLH LONG LEG HORIZONTAL

LLV LONG LEG VERTICAL

LMST LIMESTONE

LNDSCP LANDSCAPE

LR LIVING ROOM

LRG LARGE

LRV LOUVERED ROOF VENT

LS LUMP SUM

LT LIGHT

LT GA LIGHT GAGE

LT WT LIGHTWEIGHT

LTG LIGHTING

LTNG LIGHTNING

LVD LOUVERED

LVR LOUVER

LWC LIGHTWEIGHT CONCRETE

LWIC LIGHTWEIGHT INSULATING

CONCRETE

LYR LAYER

MACH MACHINE

MACH RM MACHINE ROOM

MAINT MAINTENANCE

MAN MANUAL

MATL MATERIAL

MATV MASTER ANTENNA TELEVISION

SYSTEM

MAX MAXIMUM

MB MACHINE BOLT

MCB METAL CORNER BEAD

MD DECK

ME MECHANICAL ENGINEER

MEAS MEASURE

MECH MECHANICAL

MECH RM MECHANICAL ROOM

MED MEDICAL MEDIUM

MED MEDIUM MEDICAL

MEK METHYL ETHYL KETONE

MEL MELAMINE

MEMB MEMBRANE

MEMO MEMORANDUM

MEZZ MEZZANINE

MF MILL FINISH

MFD MANUFACTURED

MFG MANUFACTURING

MFR MANUFACTURER

MFR REC MANUFACTURER'S

RECOMMENDATION

MGT MANAGEMENT

MH MANHOLE

MIC MICROPHONE

MID MIDDLE

MIL STD MILITARY STANDARD

MIN MINIMUM MINUTE

MIN MINUTE MINIMUM

MIRR MIRROR

MISC MISCELLANEOUS

MIT MITER

MKR MARKER

ML METAL LATH

MLDG MOLDING (MOULDING)

MLWK MILLWORK

mm MILLIMETER

MO MASONRY OPENING OR MOTOR

OPERATED

MOD MODEL, MODIFY OR MODULE

MOD BIT MODIFIED BITUMEN

MON MONITOR

MOPR MOP RACK

MR MOISTURE RESISTANT

MS MACHINE SCREW OR MOP SINK

MTD MOUNTED

MTG MOUNTING

MTL METAL

MULL MULLION

MW MICROWAVE

MWP MEMBRANE WATERPROOFING

N NORTH

NA NOT APPLICABLE

NAAMM NATIONAL ASSOCIATION OF

ARCHITECTURAL METAL

MANUFACTURERS

NAT NATURAL

NATL NATIONAL

NC NOISE CRITERIA

NCOMBL NONCOMBUSTIBLE

NEC NATIONAL ELECTRICAL CODE

NEG NEGATIVE

NEMA NATIONAL ELECTRICAL

MANUFACTURERS ASSOCIATION

NEUT NEUTRAL

NFC NATIONAL FIRE CODE

NFPA NATIONAL FIRE PROTECTION

ASSOCIATION

NIC NOT IN CONTRACT

NO NUMBER

NOM NOMINAL

NR NOISE REDUCTION

NRC NOISE REDUCTION COEFFICIENT

NRCA NATIONAL ROOFING

CONTRACTORS ASSOCIATION

NRP NONREMOVABLE

NS NARROW STILE

NUM NUMERAL

O/O OUT TO OUT

O OXYGEN

OA OUTSIDE AIR OR OVERALL

OC ON CENTER

OCC OCCUPY

OCT OCTAGON

OD OUTSIDE DIAMETER OUTSIDE

DIMENSION

OD OUTSIDE DIMENSION OUTSIDE

DIAMETER

OF/CI OWNER FURNISHED/CONTRACTOR

INSTALLED

OFD OVERFLOW DRAIN

OFF OFFICE

OF/OI OWNER FURNISHED/OWNER

INSTALLED

OH OVERHANG

OH DR OVERHEAD (COILING) DOOR

OPH OPPOSITE HAND

OPNG OPENING

OPP OPPOSITE

OPR OPERABLE

OPT OPTIONAL

OR OPERATING ROOM OR OUTSIDE

RADIUS

ORD ORDNANCE OR OVERFLOW ROOF

DRAIN

ORG ORGANIC

ORIG ORIGINAL

ORN ORNAMENTAL

OSHA OCCUPATIONAL SAFETY AND

HEALTH ADMINSTRATION

OUT OUTLET

OZ OUNCE

PAR PARALLEL OR PARAPET

PARA PARAGRAPH

PART PARTIAL

PAT PATTERN

PB PUSHBUTTON

PBD PARTICLEBOARD

PC PIECE, POLYCARBONATE OR

PORTLAND CEMENT

PCA PORTLAND CEMENT ASSOCIATION

PCC PRECAST CONCRETE

PCCP CONCRETE PAVEMENT

PCD PAPER CUP DISPENSER

PCF POUNDS PER CUBIC FOOT

PCP PORTLAND CEMENT PLASTER

PED PEDESTAL

PEN PENETRATE

PEND PENDANT

PERF PERFORATED

PERIM PERIMETER

PERP PERPENDICULAR

PGBD PEGBOARD

PHAR PHARMACY

PHOTO PHOTOGRAPH

PHS PHILLIPS HEAD SCREW

PKG PACKAGE

PL PROPERTY LINE

PL GL PLATE GLASS

PLAM PLASTIC LAMINATE

PLAS PLASTER OR PLASTIC

PLBG PLUMBING

PLYWD PLYWOOD

PMTL PAINTED METAL

PNEU PNEUMATIC

PNL PANEL

PO POST OFFICE PURCHASE ORDER

PO PURCHASE ORDER POST OFFICE

POLY POLYETHYLENE (PLASTIC)

PR PAIR

PRCST PRECAST

PREFAB PREFABRICATE

PREFIN PREFINISH

PRELIM PRELIMINARY

PREP PREPARATION

PRESS PRESSURE

PREV PREVIOUS

PRKG PARKING

PRMLD PREMOLDED

PROJ PROJECT

PROP PROPERTY

PSF POUNDS PER SQUARE FOOT

PSI POUNDS PER SQUARE INCH

PT PAINT, PNEUMATIC TUBE, OR

PRESSURE TREATED

PTD PAPER TOWEL DISPENSER

PTN PARTITION

PVC POLYVINYL CHLORIDE (PLASTIC)

PVG PAVING

PWR POWER

QA QUALITY ASSURANCE

QC QUALITY CONTROL

QRY QUARRY

QT QUARRY TILE

QTB QUARRY TILE BASE

QTF QUARRY TILE FLOOR

QTR QUARTER

QTY QUANTITY

QUAD QUADRANT

QUAL QUALITY

R RADIUS OR RISER

RA RETURN AIR

RAD RADIATOR

RB RESILIENT BASE OR RUBBER BASE

RB HK ROBE HOOK

RBM REINFORCED BRICK MASONRY

RBR RUBBER

RC REMOTE CONTROL

RCP REFLECTED CEILING PLAN

RCVR RECEIVER

RD ROAD OR ROOF DRAIN

REC RECESSED

RECD RECEIVED

RECPT RECEPTACLE

RECT RECTANGLE

REF REFERENCE OR REFRIGERATOR

REFR REFRACTORY OR REFRIGERATION

REFR REFRIGERATION REFRACTORY

REG REGISTER

REINF REINFORCE

REP REPAIR

REPL REPLACE

REQ REQUIRE

REQD REQUIRED

RESIL RESILIENT

RET RETURN

REV REVISION

RF RADIO FREQUENCY

RFG ROOFING

RFI REQUEST FOR INFORMATION

RFP REQUEST FOR PROPOSAL

RH RIGHT HAND

RHMS ROUND HEAD MACHINE SCREW

RHR RIGHT HAND REVERSE

RHWS ROUND HEAD WOOD SCREW

RL ROOF LEADER

RLG RAILING

RM ROOM

RND ROUND

RO ROUGH OPENING

ROW RIGHT OF WAY

RPM REVOLUTIONS PER MINUTE

RS ROUGH SAWN

RT RIGHT

RV ROOF VENT

RVS REVERSE

RWD REDWOOD

RWL RAIN WATER LEADER

SA SUPPLY AIR

SALV SALVAGE

SAMP SAMPLE

SAN SANITARY

SAT SUSPENDED ACOUSTICAL TILE

SATC SUSPENDED ACOUSTICAL TILE

CEILING

SB SPLASH BLOCK

SBS STYRENE BUTADIEN STYRENE

SBSTR SUBSTRATE

SC SHADING COEFFICIENT OR SOLID

CORE

SCH SCHOOL

SCHED SCHEDULE

SCHEM SCHEMATIC

SCP SCUPPER

SCRN SCREEN

SCT STRUCTURAL CLAY TILE

SCWD SOLID CORE WOOD DOOR

SD SHOP DRAWINGS, SMOKE

DETECTOR, OR SOAP DISPENSER

SDG SIDING

SECT SECTION

SEG SEGMENT

SEL SELECT

SEP SEPARATE

SF SQUARE FOOT (FEET)

SFTWD SOFTWOOD

SGD SLIDING GLASS DOOR

SGL SINGLE

SHR SHOWER

SHR HD SHOWER HEAD

SHRD SHOWER DRAIN

SHT SHEET

SHT MTL FLASH SHEET METAL (FLASHING)

SHTHG SHEATHING

SHV SHELVING

SIM SIMILAR

SJ SCORED JOINT

SJI STEEL JOIST INSTITUTE

SK SKETCH

SKLT SKYLIGHT

SLD WDW HORIZONTAL SLIDING WINDOW

SLDG SLIDING

SLNT SEALANT

SM SHEET METAL

SMK SMOKE

SND SANITARY NAPKIN DISPENSER

SND INS SOUND INSULATION

SNDU SANITARY NAPKIN DISPOSAL UNIT

SPEC SPECIFICATION

SPKLR SPRINKLER

SPKR SPEAKER

SPLY SUPPLY

SQ SQUARE

SQ IN SQUARE INCH

SQ YD SQUARE YARD

SS SANITARY SEWER OR SERVICE SINK

SST STAINLESS STEEL

ST STAIRS OR STREET

STC SOUND TRANSMISSION CLASS

STD STANDARD

STIF STIFFENER

STL JST STEEL JOIST

STL LNTL STEEL LINTEL

STL PL STEEL PLATE

STL RF DK STEEL ROOF DECK

STL TB STEEL TUBE

STL TR STEEL TRUSS

STNLS STAINLESS

STOR STORAGE

STR STRINGERS

STRUCT STRUCTURAL

STRUCT STL STRUCTURAL STEEL

SUB SUBSTITUTE

SURF SURFACE

SUSP SUSPEND

SUSP CLG SUSPENDED CEILING

SV SHEET VINYL

SW SWITCH

SWDR SWING DOOR

SYM SYMBOL

SYNTH SYNTHETIC

SYS SYSTEM

T TREAD

T&G TONGUE AND GROOVE

T&M TIME AND MATERIALS

TB THROUGH BOLT OR TOWEL BAR

TCA TILE COUNCIL OF AMERICA

TCP TELEPHONE CONTROL PANEL;

TEMPERATURE CONTROL PANEL;

TRAFFIC CONTROL PLAN

TD TOWEL DISPENSER

TECH TECHNICAL

TEL TELEPHONE

TEMP TEMPERATURE OR TEMPORARY

TER TERRAZZO

THD THREAD

THERM THERMAL

THK THICKNESS

THRES THRESHOLD

THRU THROUGH

THRUOUT THROUGHOUT

TK BD TACKBOARD

TMPD TEMPERED

TMPD GL TEMPERED GLASS

TN TRUE NORTH

TO TOP OF ___

TO FDN TOP OF FOUNDATION

TOB TOP OF BEAM

TOM TOP OF MASONRY

TOP TOP OF PARAPET

TOS TOP OF STEEL

TOW TOP OF WALL

TPD TOILET PAPER DISPENSER

TPH TOILET PAPER HOLDER

TR TOWEL RACK

TRANS TRANSOM

TRANS WD FIN TRANSPARENT WOOD FINISH

TRTD TREATED

TS TENSILE STRENGTH OR TUBE STEEL

TSTAT THERMOSTAT

TV TELEVISION

TYP TYPICAL

U HEAT TRANSFER COEFFICIENT

UC UNDERCUT

UCD UNDERCUT DOOR

UGND UNDERGROUND

UL UNDERWRITERS LABORATORIES

ULT ULTIMATE

UNFIN UNFINISH

UON UNLESS OTHERWISE NOTED

UPS UNINTERRUPTIBLE POWER SUPPLY

UR URINAL

UTIL UTILITY

UV ULTRAVIOLET

V VOLT

VAC VACUUM

VAR VARIES

VCT VINYL COMPOSITION TILE

VITRIFIED CLAY TILE

VEH VEHICLE

VENT VENTILATION

VERT VERTICAL

VEST VESTIBULE

VFAT VINYL FACED ACOUSTICAL TILE

VIC VICINITY

VID VIDEO

VIF VERIFY IN FIELD

VNR VENEER

VOC VOLATILE ORGANIC COMPOUND

VOL VOLUME

VOLT VOLTAGE

VP VENEER PLASTER

VR VAPOR RETARDER

VTR VENT THROUGH ROOF

VWC VINYL WALL COVERING

VWF VINYL WALL FABRIC

W WIDE OR WEST

W/ WITH

W/O WITHOUT

WARR WARRANTY

WBL WOOD BLOCKING

WC WALL COVERING OR WATER CLOSET

WC WL HNG WATER CLOSET, WALL HUNG

WCHR WATER CHILLER

WCL WL MTD WATER COOLER, WALL HUNG

WD WOOD

WDW WINDOW
WF WIDE FLANGE
WFAB WALL FABRIC
WFR WOOD FRAME

WFS WOOD FURRING STRIPS

WH WATER HEATER
WHSE WAREHOUSE
WLD WELDED
WM WIRE MESH
WP WATERPROOFING
WPD WATER PRESSURE DROP

WPM WATERPROOF MEMBRANE

WR WEATHER RESISTANT
WS WEATHERSTRIP
WSCT WAINSCOT
WT WEIGHT
WWF WELDED WIRE FABRIC

X BRACE CROSS BRACE

XPS EXTRUDED POLYSTYRENE BOARD

(INSULATION)

YD YARD

YR YEAR

ACP ACOUSTICAL CEILING PANEL

MEPS EXPANDED POLYSTYRENE BOARD
(INSULATION)

A101

1
SIM

101

JSN

D.H

Room name

101

1i

1t

1

R
e

f

1

A-101

A-101

DETAIL CALLOUT

DOOR TAG

INTERIOR ELEVATION

EXTERIOR ELEVATION

FURNITURE/EQUIPMENT TAG

GRIDLINE

ROOM TAG

BUILDING SECTION

WALL/DETAIL SECTION

SPOT ELEVATION

PARTITION TYPE

WINDOW TAG

LEVEL/ELEVATION HEIGHT

1

A101

SIM

1

A101

SIM

NAME

ELEVATION

FINISH TAG

2-HR VARYING WALL
THICKNESS

1-HR WALL

CEILING HEIGHT1'-0"

XX0

EQUIPMENT TAG, RE: I-112
THRU 1-114

X0000

X

FIRE EXTINGUISHER
CABINET, RECESSED OR
SEM-RECESSED PER NPTE ON

1/4" SCALE PLANS

FEC

#.####
SIGNAGE TAG, REFER TO I-
105 & I-106 FOR SIGNAGE
LEGEND

WALL PROTECTION, RE: A-602CG# WP#

5 NEW CONSTRUCTION
KEYED NOTE

5 DEMOLITION KEYED NOTE

GENERAL NOTES

1. THE CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS OF THE JOB. THE CONTRACTOR MUST NOTIFY THE OWNER AND ARCHITECT OF

ANY CONFLICTS FROM THE REQUIREMENTS SHOWN ON THE DRAWINGS.

2. THE CONTRACTOR REMAINS RESPONSIBLE FOR DETAILS AND ACCURACY, FOR CONFIRMING AND CORRELATING ALL QUANTITIES AND

DIMENSIONS, FOR SELECTING DEMOLITION PROCESS, AND FOR TECHNIQUES OF DISASSEMBLY.

3. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR AND HAVE CONTROL OVER CONSTRUCTION MEANS, METHODS, TECHNIQUES,
SEQUENCES AND PROCEDURES FOR COORDINATING ALL PORTIONS OF THE WORK UNDER THE CONTRACT.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR INITIATING, MAINTAINING AND SUPERVISING ALL SAFETY PRECAUTIONS AND PROGRAMS IN
CONNECTION WITH THE PERFORMANCE OF THE CONTRACT.

5. ALL MECHANICAL, ELECTRICAL AND PLUMBING DESIGN SHALL COMPLY WITH CURRENT APPLICABLE CODE REQUIREMENTS.

6. THE CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS AND WORK IN PLACE, LAYOUT ALL NEW WALLS AND PARTITIONS, VERIFY
DIMENSIONS, LOCATE EXISTING UTILITIES AND

MECHANICAL SYSTEMS, AND NOTIFY THE ARCHITECT OF ANY DISCREPANCIES PRIOR TO BEGINNING CONSTRUCTION.

7. DO NOT SCALE THE DRAWINGS. FOLLOW THE WRITTEN DIMENSIONS AND INSTRUCTIONS. DIMENSIONS ARE FROM THE FACE OF WALL

UNLESS NOTED OTHERWISE.

8. THE CONTRACTOR SHALL INCLUDE ALL ITEMS, MATERIAL, LABOR, AND SERVICES NECESSARY FOR THE PROPER EXECUTION AND
COMPLETION OF THE INTENDED WORK.

9. PERFORMANCE SPECIFICATIONS HAVE BEEN USED TO ENCOURAGE FULL AND OPEN  COMPETITION.  REFERENCE TO EQUIPMENT,
MATERIALS, OR PATENTED PROCESSES BY TRADE NAME, MAKE, AND CATALOG NUMBER SHALL BE REGARDED AS ESTABLISHING A STANDARD

OF QUALITY ONLY AND SHALL NOT BE CONSTRUED AS LIMITING COMPETITION.  DESIGN MODIFICATION REQUIRED DUE TO EQUIPMENT,
MATERIAL, OR PROCESS SUBSTITUTION IS THE RESPONSIBILITY OF THE PRIME CONSTRUCTION CONTRACTOR IS TO BE SUBMITTED FOR REVIEW
AND APPROVAL THROUGH THE DESIGN A/E FIRM.

10. IN KEEPING WITH OWNER'S RECORD DRAWINGS, THESE DRAWINGS ARE ORIENTED WITH NORTH DOWN.

STAGING AREA IS LIMITED
TO PROJECT AREA
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BASEMENT DEMOLITION PLAN
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SUB-BASEMENT DEMOLITION PLAN
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REMOVE STEEL GRATING AND GRANITE COPING ATOP
AREAWAY WALL TO ALLOW FOR ADDITION TO GRADE BEAM
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2/AD103
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38

17

DEDUCT 8:

LEAVE EXISTING RESTROOMS

& 2 OFFICES IN PLACE.

COORDINATE EXTENT OF

DEMO REQUIRED.

39

REMOVE COLUMNS SUPPORTING NORTH SIDE OF CONCRETE
PERGOLA.  SEE MORE ON AD105, NOTE 1.

EXISTING AREAWAY TO REMAIN.  REMOVE APPROXIMATELY
10” X 10” GRANITE COPING ALONG THE TOP OF THE OUTSIDE
WALL (APPROX ELEV 946’).  REMOVE METAL GRATING &

ANGLE FRAME SUPPORT ON EACH SIDE OF AREAWAY.
MAINTAIN EXIST. ANCHORS FOR NEW ANGLE SUPPORT FOR

EXTENDED SLAB PER STRUCT, DETAILS. PROTECT MAIN DATA &
PHONE  LINES RUNNING IN CONDUIT ALONG THE INSIDE FACE
OF THE AREAWAY.

REMOVE SLAB EXTENDING OVER AREAWAY

REMOVE ALL ELEMENTS OF EXISTING VESTIBULE EXCEPT
OUTSIDE PORTION OF WEST EXTERIOR WALL. DEMOLITION

INCLUDES:  FLOORING, REVOLVING, SWINGING & SLIDING
DOORS, GLASS & MASONRY WALLS, CONCRETE ROOF DECK,

FLOORING & LIGHTWEIGHT CONCRETE FILL TO STRUCTURAL
SLAB.  OUTSIDE PORTION OF WEST WALL HAS ASBESTOS
CONTAINING TAR COATING & WILL BE REMOVED BY

ASBESTOS ABATEMENT CONTRACTOR, RE; HA101.

LINE OF BASEMENT BELOW.  REMOVE CONCRETE SLAB TO TOP
OF STRUCTURAL SLAB.

REMOVE METAL MECHANICAL SCREEN & MECHANICAL
EQUIPMENT WITHIN.

ALL ELEMENTS OF WALL BELOW 2ND FLOOR BEAM ARE TO BE
REMOVED, THIS INCLUDES: WINDOWS, LIMESTONE FACING &

SILLS, MASONRY WALL, PLASTER, RADIATOR & RELATED PIPING,
& PLASTER AROUND CONCRETE COLUMNS. COORDINATE
W/WORK OF ASBESTOS ABATEMENT CONTRACTOR.

ALL COMPONENTS OF THIS ROOM ARE TO BE REMOVED. THIS

INCLUDES: CEILING, FLOOR & WALL FINISHES, MECHANICAL,
ELECTRICAL, & PLUMBING SYSTEMS DO NOT REMOVE STEAM
PIPING, CONDUIT, OR SYSTEMS REQUIRED FOR AREAS OF

BUILDING UNAFFECTED BY CONSTRUCTION. ROOMS NOTED
WITH 'A' HAVE FLOORING REMOVED BY ASBESTOS

ABATEMENT CONTRACTOR.

SAW CUT & REMOVE PORTION OF EXISTING TERRAZZO

FLOORING. REFER TO FINISH PLAN FOR EXTENTS OF NEW
TERRAZZO.

REMOVE PLAQUES & SIGNAGE.  SALVAGE FOR
REINSTALLATION

REMOVE 4 PIPE COLUMNS SUPPORTING 1-STORY CONCRETE

ROOF IN THIS AREA, REPRESENTED BY SHADING.  SEE MORE ON
AD105, NOTE 2.  REMOVE EXTERIOR WALL, INCLUDING: FULL-
HEIGHT GLASS WINDOWS & FRAME, CONCRETE & TERRAZZO

CURB & CUT STONE SILL ALONG BOTTOM OF WALL.  REMOVE
SUPPLY AIR DUCT ALONG BOTTOM OF GLASS. PROTECT

ADJACENT TERRAZZO FLOORING.

REMOVE GRANITE-FACED CONCRETE RETAINING WALL &

LANDSCAPED AREA WITH ROCK MULCH

REMOVE METAL HANDRAIL

REMOVE CONCRETE PAVING

REMOVE LANDSCAPED AREA W/ROCK MULCH. SALVAGE
ROCK MULCH FOR REUSE IN NEW SITE WORK.

REMOVE ALL ELEMENTS OF THIS WALL BELOW 2ND FLOOR

BEAM, INCLUDING WINDOWS & BRICK VENEER & METAL STUD
WALL TO ALLOW FOR NEW CORRIDOR BETWEEN BUILDINGS 1
& 26

REMOVE ACOUSTICAL CEILING SYSTEM, PROTECT CONDUIT,

CABLING, PIPING & DUCTWORK ABOVE NOT SCHEDULE TO
REMOVED.

PROTECT TERRAZZO FLOORING

REMOVE HANDRAIL & WALL PROTECTION SYSTEM

REMOVE RECESSED DRINKING FOUNTAIN

DISCONNECT & REMOVE RECESSED RADIATOR, RE: MECH

DEMO

REMOVE TABLES & BENCHES AND THEIR FOUNDATIONS IN THIS

AREA.

FORMER LOCATION OF TEMPORARY BUILDING, NOW ROCK-

MULCHED AREA W/LANDSCAPING ALONG SOUTH END.
REMOVE ROCK MULCH, LANDSCAPING & ANY REMAINING

ELEMENTS OF PREVIOUS CONSTRUCTION TO ALLOW FOR NEW
WORK. SALVAGE ROCK MULCH FOR REUSE IN NEW SITE WORK.

REMOVE CONC. PAVING, SERVICE PADS & SERVICE PITS
ALONG WEST WALL OF EXIST. WING

CLOSE EXIT AFTER TEMPORARY EGRESS FROM STAIRWELL S16
HAS BEEN ESTABLISHED (INCLUDING TEMPORARY EGRESS

SIGNAGE & OCCUPANT TRAINING) RE: GP-103

TEMPORARILY REMOVE EAST DOOR FROM STAIRWELL S16
DURING CONST. TO ALLOW FOR EGRESS FROM STAIRWELL.
REINSTALL DOOR AFTER EGRESS THRU COMPLETED ADDITION

HAS BEEN ESTABLISHED, RE: GP-103

REMOVE TEMP. DOOR S1-16T & TEMP. WALL AFTER EGRESS
THRU COMPLETED ADDITION HAS BEEN ESTABLISHED, RE: GP-
103

REMOVE MTL STUDS & GYP BD ENCLOSURES AROUND 4

ORIGINAL TERRAZZO FINISHED CONCRETE COLUMNS. ASSESS
CONDITION OF TERRAZZO FINISH.

REMOVE MTL STUD & GYP. BD WALLS

REMOVE DOOR, FRAME, SILL & ASSOCIATED HARDWARE,

INCLUDING ELECTRIC OPERATORS, HOLD OPEN DEVICES &
WALL-MOUNTED BUMPERS. REMOVE MTL STUD JAMBS TO

CORRIDOR WALL & MAINTAIN HEADER OPENING FOR NEW
SOFFIT.

DEMOLITION KEY NOTES:

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

DEMOLITION  KEY NOTES (CONT)

WINDOW TO BE INFILLED. WHERE WINDOW IS RECESSED
ENOUGH IN WALL TO ALLOW FOR INFILL WITHOUT REMOVING
WINDOW, WINDOW & FRAME MAY REMAIN IN PLACE. IF NOT,

REMOVE WINDOW. REMOVE BLINDS OR SHADES TO ALLOW FOR
INFILL. WHERE CEILING  HAS BEEN DROPPED BELOW WINDOW
HEAD, REMOVE LAY IN CEILING TO THE EXTENT NECESSARY TO

ALLOW FOR WINDOW INFILL. THEN REINSTALL CEILING.

REMOVE CONC. PIT AROUND MAKE UP AIR PENTHOUSE TO A
ALLOW FOR NEW CONSTRUCTION. COORD. TIMING W/ NEW
DUCT & NEW CONC. ENLCOSURE.

REMOVE MEMORIAL PLAQUES & RETURN TO OWNER.

REMOVE STATUE & RETURN TO OWNER.

REMOVE FOUNTAIN & RETURN TO OWNER.

KEY:

REMOVE WALL

REMOVE DOOR & FRAME

TERRAZZO TO BE REMOVED

AREA UNDER CONCRETE
ROOF TO BE REMOVED

21

ROOM

NUMBER

XX

XX

XX
XX

FLOOR FINISH TO BE DEMOLISHED

BASE TYPE TO BE DEMOLISHED
WALL FINISH TO BE DEMOLISHED
CEILING TYPE TO BE DEMOLISHED

22

23

24

25

26

27

28

29

30

DEMOLITION  GENERAL NOTES:

1. REFER TO CD101, AD321, AD322 FOR ADDITIONAL SITE
DEMOLITION NOTES AND EXISTING CONDITIONS INFORMATION.

2. REFER TO MEP DEMOLITION PLANS FOR ADDITIONAL

DEMOLITION.
3. REFER TO ASBESTOS ABATEMENT DRAWINGS & SPECIFICATIONS IN

PROJECT MANUAL FOR ABATEMENT WORK.

4. REMOVE MEMORIAL PLAQUE & SCULPTURES, STORE FOR
REINSTALLATION.

5. WHERE EXIST. FLOOR FINISH IS FOLLOWED BY *  TERRAZZO IS
INSTALLED BELOW VISIBLE FLOORING, REMOVE FLOORING
WHILE PROTECTING TERRAZZO. PREP TERRAZZO TO RECEIVE

SCHEDULED FINISH.
6. PROTECT FLOOR & CEILING FINISHES IN CORRIDORS WHERE

TEMP. CONSTRUCTION PARTITIONS ARE INSTALLED.
7. CONCRETE COLUMNS HAVE FINISH COAT OF PLASTER OR ARE

FURRED W/PLASTER TO PROVIDE UTILITY CHASE. REMOVE PLASTER

ON COLUMNS & FURRING AROUND COLUMNS TO ALLOW FOR
NEW WORK TO MINIMIZE FOOTPRINT OF FINISHED COLUMN

ENCLOSURE.
8. INTERIOR WALLS OF ORIGINAL BLDG ARE 4" NOMINAL

MASONRY W/3/4" PLASTER ON 1 OR BOTH SIDES IF FINISHED FACE

IS NOT GLAZED MASONRY WALLS EXTEND FROM SLAB TO
UNDERSIDE OF CONC. DECK & JOISTS. WHERE WALLS HAVE

TERRAZZO BASE, SAW CUT ALONG TOE OF BASE TO PROVIDE
CLEAN LINE FOR DEMO. INTERIOR WALLS NOT OTHERWISE NOTED
AS GYP BD & MTL STUD ARE MASONRY.

9. RECORD DWGS INDICATE 2 3/4" STRUCTURAL FLOOR SLAB AS
PART OF PAN JOIST SYSTEM W/ 1 3/4" TOPPING SLAB.

10. ALL SIGNAGE AFFECTED BY CONSTRUCTION, INCLUDING
CEILING & WALL MOUNTED DIRECTIONAL, INFORMATIONAL,
ROOM IDENTIFICATION AND ART PLAQUES ARE TO BE SALVAGED

FOR MODIFICATION & REINSTALLATION.
11. COORDINATE EXTENT OF DEMO REQUIRED FOR DEDUCTS.

31

32

33

34

35

EXISTING PHONE SYSTEM ACCESS PANEL, TO REMAIN.

REMOVE WALLS AROUND PLUMBING OR MECH CHASE.  REBUILD

TO MINIMIZE FOOTPRINT OF CHASES TO REMAIN.

REMOVE LAY-IN CEILING SYSTEMS AND CEILING MOUNTED

EQUIPMENT

REMOVE FINISHES TO THIS POINT FOR NEW WORK

36

37

38

39

(AD102-AD323)
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 1/8" = 1'-0" 1
FIRST FLOOR DEMO - BLDG 1

PROJECT
NORTH

TRUE
NORTH

7

6

5

4

3

2

No. Description Date



FE

1.7 1.8 1.9 1.11 1.12 1.13 1.14 1.16a 1.17 1.18

1.F

1.G

1.H

1.J

1.16

1.C.1

1.D.1

1.E.1

1.15

1.E

1.D

1.C

1.B

1.A.2

1.A

1.8a

1.J.1

1.H.1

1.9c 1.10a

26.K

26.J

26.H

26.5 26.6 26.7

1.13c

26.H1

52

3

5

4

1 1

OFFICE

M2-276

CT

CT

CT
GYP

ELEVATOR

LOBBY

E2-M

OFFICE

M2-300

OFFICE

M2-272

1.10

6

AD321

7

AD321

3

AD322
4

AD322

7

1B

AD322

1

AD321

2

AD321

8

AD321

1C

AD322

1D

AD322

1E

AD322

1A

AD322

2

AD321

1616

2

A-523

DEDUCT 4:

OMIT ELEVATOR CORE AND

2ND & 3RD FLOORS.

OMIT DEMO WORK HERE.

2/AD105

REMOVE CONCRETE PERGOLA.  SAW CUT CONCRETE BEAMS
AT BUILDING FLUSH WITH FACE OF CONCRETE PROJECTION, RE:
2/AD321.

REMOVE 1-STORY CONCRETE ROOF OVER EXIST LOBBY &
EXTENDING NORTH TO ALIGN W/ VESTIBULE.  SAW CUT

CONCRETE BEAM AT BUILDING AS SHOWN ON 4/AD322.
REMOVE INSULATION & ROOFING.  REMOVE ROOF DRAINS &

DOWNSPOUTS.

REMOVE WINDOW & WALL TO ALLOW FOR 2ND FLOOR TIE-IN

OF NEW WORK AT THIS LOCATION.  DEMOLITION INCLUDES
REMOVING WINDOW AC, REMOVING CUT STONE SILL,  SAW

CUTTING & REMOVING PORTION OF CONCRETE BEAM TO 2ND
FLOOR ELEVATION WHICH HAD SUPPORTED CONCRETE LOBBY
ROOF (NOTE 2 ABOVE), & REMOVING RADIATOR & PIPING AT

THIS LOCATION. COORDINATE W/WORK OF ASBESTOS
ABATEMENT CONTRACTOR.

REMOVE FINISHES IN THIS AREA TO ALLOW FOR TIE-IN OF NEW
WORK AT THIS LOCATION.

REMOVE CMU & PLASTER WALL TO ALLOW FOR  TIE-IN OF NEW

WORK.

REMOVE WINDOW & WALL TO ALLOW FOR 3RD FLOOR TIE-IN OF

NEW WORK AT THIS LOCATION. ASBESTOS ABATEMENT
CONTRACTOR WILL REMOVE. AA CONTRACTOR WILL REMOVE

RADIATOR, CEMENT BOARD AROUND RADIATOR & EXTERIOR
WALL W/TAR COATING WATERPROOFING.

REMOVE PORTION OF CMU/PLASTER WALL TO ALLOW FOR NEW
DOOR.

COORDINATE DEMOLITION OF FLOORING WITH A.A.
CONTRACTOR.

DISCONNECT POWER &REMOVE 'VALOR PAVILION'' SIGN
MOUNTED ACROSS COLUMNS, MODIFY FOR NEW

INSTALLATION. COORD. W/ SIGN CONTRACTOR.

LINE OF HIGH CANOPY BUILT OVER ORIGINAL SPACE FRAME.
WHERE CANOPY EXTENDS OVER SPACE FRAME, IT HAS BEEN
SUPPORTED BY SPACE FRAME.  WHERE CANOPY EXTENDS

BEYOND SPACE FRAME, IT IS SUPPORTED BY HSS COLUMNS,
WIDE FLANGE & CHANNEL BEAMS.  AFTER BLDG 1 DROP-OFF

CANOPY IS IN USE, REMOVE PORTION OF CANOPY EXTENDING
BEYOND SPACE FRAME.  SUPPLEMENT FRAMING OF ROOF
FROM SPACE FRAME ON SOUTH SIDE BEFORE REMOVING

COLUMNS & BEAMS.  MAINTAIN CANOPY STRUCTURE, DECK &
MTL ROOF OVER SPACE FRAME, RE: 4/AD323, 2/A-105, & A-327.

REMOVE FASCIA & GUTTER

REMOVE WIRE MESH ON UNDERSIDE OF SPACE FRAME

LINE OF VESTIBULE BELOW

REMOVE ALL ELECTRICAL DEVICES & ASSOCIATED CONDUIT &

WIRING  BACK NEAREST DEVICES TO REMAIN.

REMOVE GUTTER ATTACHED TO PERIMETER CHANNEL.

SAW CUT CONCRETE ROOF DECK& STONE SILL FLUSH WITH FACE

OF BRICK, RE:4/AD322

SALVAGE SC WOOD DOOR, HM FRAME.  PREPARE FOR

REINSTALLATION AS C2-300.1, RE:1/A-105

DEMOLITION  KEY NOTES:

1

2

3

4

5

KEY:

REMOVE WALL

REMOVE DOOR & FRAME

6

7

8

9

10

11

12

13

14

15

16

ROOF STRUCTURE
TO BE REMOVED

17

BLDG 26 CANOPY

1.11 1.12

1.F

1.G

1.H

1.J

1.J.1

1.H.1

1.10a 1.11b

5

4

6

OFFICE

M3-282

CPT

ACP

ELEVATOR

LOBBY

E3-M

OFFICE

M3-284
OFFICE

M3-280

OFFICE

M3-300

1.10

8

2

AD321

17

1

DEDUCT 4:

OMIT ELEVATOR CORE AND

2ND & 3RD FLOORS.

OMIT DEMO WORK HERE.

26.H

26.7

26.8

26.D

26.E

26.F

26.G

13

11

9

+
/-

 2
9

' -
 1

1
 3
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"

1
5

' -
 0

 7
/8

"
+

/-
 1

9
' -

 7
 5

/8
"

+/- 25' - 1 3/8" +/- 28' - 0 1/8"

12

15

10

14

14

10

14

DEDUCT 2B:

OMIT MODIFICATIONS TO BLDG 26 CANOPY.

1/AD105
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 1/8" = 1'-0" 1
SECOND FLOOR DEMOLITION PLAN

 1/8" = 1'-0" 3
THIRD FLOOR DEMOLITION PLAN

 1/8" = 1'-0" 2
BUILDING 26 CANOPY DEMOLITION PLAN

PROJECT
NORTH

TRUE
NORTH

No. Description Date



REMOVE GRANITE COPING

REMOVE STEEL GRATING & ANGLE SUPPORT

AREAWAY TO REMAIN. PROTECT EXISTING CONDUIT & SUPPORTS

EXISTING CMU WINDOW

INFILL TO REMAIN

REMOVE TERRACE PAVING & BASE

REMOVE WINDOW, SILLS & RADIATOR, COORD. W/ASBESTOS  ABATEMENT CONTRACTOR

A.A. CONTRACTOR TO REMOVE CEMENT BACKING BOARD & EXT. WALL W/ TAR COATING

REMOVE PERGOLA COLUMNS

REMOVE STONE VENEER ON NORTH FACADE

CONCRETE PERGOLA TO BE REMOVED

SAW CUT  BEAMS TO BE REMOVED AT  FACE  OF LEDGE TO REMAIN

AT CONNECTION TO EXISTING ELEVATOR LOBBY ON 2ND & 3RD FLOOR, REMOVE WINDOWS,

SILLS BEAM OF CONCRETE PERGOLA, RADIATOR & BUILT-UP BASE. COORD. W/ASBESTOS

ABATEMENT CONTRACTOR FOR DEMOLITION OF CEMENT BOARD RADIATOR BACKING &

EXTERIOR WALL W/TAR COATING.

1E

AD322 1D

AD322

1C

AD322

AD321

1

1A

AD322

9'-0 1/2"
AFF

+/-

DEDUCT 4:

OMIT ELEVATOR CORE AND 2ND & 3RD FLOORS.

COORDINATE EXTENT OF DEMO REQUIRED.

TO BE REMOVED BY A.A. CONTRACTOR

WALLS W/MEMBRANE WATER

PROOFING ARE TO BE TO BE

REMOVED BY A.A. CONTRACTOR

NOTE: ORIGINAL STEEL WINDOWS HAVE BEEN REPLACED BY ALUMINUM WINDOWS W/PANNING SYSTEM
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1

REFERENCED FROM /  1/2" = 1'-0"1 AD103 8
SECTION THRU PERGOLA

REFERENCED FROM /  1 1/2" = 1'-0"1 AD105 1
1ST FLR HD/2ND FLR SILL

 1 1/2" = 1'-0" 3
TYPICAL WINDOW PIER BETWEEN COLUMNS

REFERENCED FROM /  1/2" = 1'-0"1 AD103 6
SECTION @ EXIST. WEST VESTIBULE WALL

 3/4" = 1'-0" 4
TYPICAL WINDOW PIER AT COLLUMNS

 3/4" = 1'-0" 5
TYPICAL JAMBS IN STONE WALL

REFERENCED FROM /  3/4" = 1'-0"1 AD103 7
SECTION @ EXIST WEST VESTIBULE WALL

REFERENCED FROM /  1 1/2" = 1'-0"1 AD105 2
2ND FLR WDW HEAD/3RD FLR-SILL & TYP RADIATOR DETAIL

NOTE: SECTIONS & DETAILS ARE FROM OWNER'S RECORD
DRAWINGS & ARE GIVEN FOR INFORMATION ON
ORIGINAL CONSTRUCTION. THEY DO NOT REFLECT
MODIFICATIONS THAT MAY HAVE BEEN MADE SINCE THE
ORGINAL CONSTRUCTION DATE. FIELD VERIFY
CONDITIONS & DIMENSIONS.

No. Description Date



REMOVE COLUMN

REMOVE GLASS

WINDOWS & FRAME

REMOVE TERRACE PAVING

REMOVE CONCRETE &

TERRAZZO SILL

ORIGINAL PLASTER &

ACOUSTICAL CEILING

REMOVED EARLIER. REMOVE

EXISTING LAY-IN CEILING.

SAW CUT CONCRETE ROOF & STONE SILL FLUSH W/ FACE OF BRICK.

REMOVE ROOF STRUCTURE NORTH OF THIS LINE (BTWN GL 1.9 AND

1.13 ON 1.F AND BTWN 1.F & NORTH OF 1.0 ALONG 1.9)

SAW CUT JOINT FOR CLEAN DEMOLITION LINE

BETWEEN GRID LINES 1.11 AND G AT SECOND FLOOR CONNECTION, PLUS ADDITIONAL

WIDTH AS REQUIRED FOR BEAM INSTALLATION, REMOVE THIS PORTION OF WALL &

BEAM.  REMOVE WDW @ WDW HEAD; MAINTAIN ANGLE, LINTEL & CUT STONE.

 9'-7" AFF+/-

REMOVE STONE SILL

DEDUCT 4:

OMIT ELEVATOR CORE AND 2ND & 3RD FLOORS.

COORDINATE EXTENT OF DEMO REQUIRED.

10"

SAW CUT

10"

SAW CUT TO ALIGN

W/PROFILE OF

CONCRETE BEYOND

SAW CUT SILL & CONC

FLUSH W/ FACE OF BRICK

REMOVE ALL ELEMENTS OF VESTIBULE

COORD. W/ ASBESTOS

ABATEMENT CONTRACTOR ON

DEMOLITION OF WEST WALL

REMOVE EXTERIOR

PAVING TO STRUCT. SLAB

REMOVE GRANITE-FACED CONCRETE RETAINING WALL & PLANTER

REMOVE ANY REMAINING PORTIONS OF

ORIGINAL GRANITE & CONCRETE STEPS

PROTECT BASEMENT ROOF SLABS

PROTECT BASEMENT WALL, REAPPLY WATER

PROOFING AT EXPOSED WALL.

INSTALL TOPPING SLAB TO BRING FLOOR

ELEVATION TO EXIST. ELEVATION

1.E2

SAW CUT E/W BEAMS

FLUSH W/FACE OF

CONCRETE

PROJECTION
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REFERENCED FROM /  3/4" = 1'-0"1 AD103 4
SECTION THRU ORIGINAL LOBBY

 3/4" = 1'-0" 1A
SECTION DETAILS

 3/4" = 1'-0" 1D
SECTION DETAIL.

 3/4" = 1'-0" 1E
SECTION DETAIL

REFERENCED FROM /  3/4" = 1'-0"1 AD103 3
SECTION THRU ORIGINAL MAIN ENTRANCE & STAIRS

 3/4" = 1'-0" 1B
DETAIL

 3/4" = 1'-0" 1C
SLAB DETAIL

 12" = 1'-0" 2
EXISTING PERGOLA

FOR INFORMATION ONLY
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1 & 26

N.T.S. 1
BLDG 26 CANOPY

N.T.S. 2
NORTH SIDE OF BLDG 26 CANOPY

N.T.S. 3
BLDG 26 CANOPY AND SPACE FRAME

N.T.S. 4
BLDG 26 CANOPY, SPACE FRAME, AND VESTIBULE

DISCONNECT & REMOVE SIGN.  STORE FOR REINSTALLATION.

ROOF DECK & STANDING SEAM MTL ROOF

TO REMAIN

VESTIBULE &

REVOLVING DOOR

TO REMAIN

REMOVE HSS COLUMN &

BEAM ABOVE

ROOF DECKING &

STANDING SEAM ROOF

OVER SPACE FRAME TO

REMAIN

N.T.S. 9
EXTERIOR EAST WALL OF WEST WING

N.T.S. 8
EXTERIOR WEST ELEVATION OF BLDG 1

N.T.S. 7
EXTERIOR PERGOLA

N.T.S. 6
EXTERIOR WEST WALL

N.T.S. 5
MECHANICAL UNIT

N.T.S. 10
M2-276 WINDOWS TO BE REMOVED

N.T.S. 16
M3-282 WINDOWS TO BE REMOVED

N.T.S. 12
M1-247 WINDOW INFILL (M1-249 SIM)

N.T.S. 13
3RD FLOOR WALL TO BE REMOVED

N.T.S. 15
M3-282 RADIATORS TO BE REMOVED

N.T.S. 14
M1-570 WINDOW INFILL M1-570 SIM

N.T.S. 11
M1-245 WINDOW INFILL M1-243 SIM

PORTION OF CANOPY TO BE REMOVED

REMOVE LIGHTS & CONDUIT,

RE ED103

PROVIDE NEW SUPPORT FROM

SPACE FRAME TO ROOF DECK

FRAMING BEFORE REMOVING

CANOPY SOUTH & WEST OF

ORIGINAL SPACE FRAME

MODIFY AREAWAY WALL @ THIS

LOCATION FOR NEW FOUNDATION

WALLS & UTILITIES

REMOVE GRANITE CAP & GRATING

OF AREAWAY.  PROTECT AREAWAY

WALLS & CONDUIT DURING

CONSTRUCTION.

WALL TO BE REMOVED BELOW

BELT COURSE

CONCRETE  PERGOLA TO BE

REMOVED

CONCRETE & STONE BELT COURSE TO REMAIN

LIGHTNING PROTECTION TO REMAIN, RE: ES101

WALL TO REMAIN

REMOVE CONCRETE PAVING &

EQUIPMENT PITS

RELOCATE DRAIN OUTLET,

RE: FX102 & FX 103

REMOVE PENTHOUSE

REMOVE TREES & LANDSCAPE ELEMENTS

ROOF DECK & FRAMING TO REMAIN.

INSTALL HSS SUPPORTS ALONG SOUTH SIDE

OF SPACE FRAME TO MATCH SUPPORTS

ALONG NORTH SIDE BEFORE REMOVING

SOUTH SIDE OF CANOPY

REMOVE GUTTER.

REMOVE FASCIA &

GUTTER

REMOVE GUTTER

ON SPACE FRAME

REMOVE LIGHTS

REMOVE BEAM

LIGHTNING PROTECTION TO

BE REMOVED PER ES102

WALL, WINDOWS &

AC TO BE REMOVED

REMOVE EQUIPMENT

SCREEN

AREAWAY GRATE &

GRANITE COPING TO

BE REMOVED

REMOVE SLAB OVER

AREAWAY EAST

OF EQUIPMENT SCREEN

REMOVE SHADE

INFILL WINDOW OPENING, RE: A-523

REMOVE SHADE

GRILLE TO REMAIN

REMOVE BLINDS

INFILL WINDOWS, RE: A-523

REMOVE CEILING & CEILING SUPPORTED

EQUIPMENT IN AREA OF WORK

REMOVE WINDOWS & BLINDS

DISCONNECT & REMOVE ELEC

DEVICES, RE: ED103

CONC ROOF DECK TO BE REMOVED

(VISIBLE THROUGH WINDOW)

REMOVE WINDOW SILL

REMOVE FLOORING & BASE

REMOVE ELEMENTS OF WORK STATION RETURN

TO OWNER.

REMOVE FLOORING & BASE

REMOVE LAY-IN CEILING & LIGHTS

REMOVE SHADE & WINDOWS

REMOVE FIRE ALARM DEVICE

REMOVE MIRROR & WALL MOUNTED

EQUIPMENT.  RETURN TO OWNER.

RADIATOR & WALL BEHIND RADIATOR REMOVED

BY ASBESTOS ABATEMENT CONTRACTOR. REMOVE LIGHTS

SPACE FRAME TO REMAIN.

SAND DOWN RUST.  APPLY

ONE COAT RUST-INHIBITIVE

PRIMER.

REMOVED & RELOCATE FIRE DEPT

CONNECTION, RE: FX102 & FX103

REMOVE CONCRETE EQUIPMENT PIT

LIGHTNING PROTECTION TO REMAIN,

RE: ES101

WALLS & WINDOWS TO REMAIN

BELT COURSE TO REMAIN

REMOVE CONC PERGOLA

REMOVE TABLES, BENCHES, & ASSOCIATED FOUNDATIONS

REMOVE PAVING

REMOVE PLANTER WALLS & LANDSCAPING

REMOVE HANDRAIL

REMOVE PENTHOUSE, RE: MD103.

RELOCATE MAKE-UP AIR,

RE: MH102, MH103, & MH106

REMOVE PLUMBING SYSTEM

COMPONENT, RE: PD103

REMOVE RETAINING WALL &

LANDSCAPING

REMOVE EQUIPMENT, PIPING,

CONDUITS, DISCONNECTS

INFILL WINDOW, RE: A-523

REMOVE ASBESTOS-CONTAINING MATERIALS

(PIPING INSULATION, EXTERIOR WALL W/ TAR

COATING, RADIATOR W/ CEMENT ASBESTOS

BACKING BOARD), RE: HA101.  COORDINATE

W/ MECHANICAL TO DISCONNECT PIPES TO

RADIATOR.

THIS CORNER TO BE USED TO BEGIN

NEW CONSTRUCTION LAYOUT

HEADER TO REMAIN

RELOCATE FIRE ALARM DEVICE, RE: FA104

REMOVE SIGNS.  STORE FOR REINSTALLATION.

WALL & DOOR TO BE REMOVED FOR

CONNECTION BETWEEN ADDITION & 3RD

FLOOR ELEVATOR LOBBY

REMOVE BIRD NETTING

DEDUCT 4:

OMIT THIS WORK

DEDUCT 4:

OMIT THIS WORK

DEDUCT 4:

OMIT THIS WORK

DEDUCT 4:

OMIT THIS WORK

DEDUCT 2B:

OMIT MODIFICATIONS

TO BLDG 26 CANOPY

DEDUCT 2B:

OMIT MODIFICATIONS

TO BLDG 26 CANOPY

DEDUCT 2B:

OMIT MODIFICATIONS

TO BLDG 26 CANOPY

DEDUCT 2B:

OMIT MODIFICATIONS

TO BLDG 26 CANOPY

No. Description Date
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